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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN IMPERIAL
COUNTY NEAR WINTERHAVEN FROM 0.7 MILE WEST OF ROUTE 186/8 SEPARATION TO 0.3 MILE EAST
OF FOURTH AVENUE OVERCROSSING to revise the project plans, the Notice to Bidders and Special
Provisions, the Bid book, Information Handout, and the Federal Minimum Wages with Modification Number 15
dated 11/6/15.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, November 18, 2015.

Project plan sheets 9, 10, 11, 12, 13, 14, 15, 16, 17, 20, 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 45, 48, 77, 83, 114,
134, 140, 141, 148, 151, and 153 are replaced and attached for substitution for the like-numbered sheets.

In the Notice to Bidders, the seventh paragraph is revised as follows:
"The Contractor must have either a Class A license or one of the following Class C licenses: C-8 or C-12."

In the Special Provisions, Section 1-1.01, the first paragraph is replaced as follows:

"

Bid ltems and Applicable Sections

ltem ltem description Applicable
code section
030321 TEMPORARY RESIDENT ENGINEER'S OFFICE 10
029992 TEMPORARY 8" CORRUGATED HIGH DENSITY POLYETHYLENE 64
PIPE CONDUIT
029993 ALTERNATIVE MEDIAN CRASH CUSHION SYSTEM 83
029994 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT 84
VISIBILITY) (BROKEN 36-12)

"Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”
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In the Special Provisions, Section 2-1.06B, the following paragraph is added to the first paragraph under
Information Handout.

"8. 11-416904 Stockpile Locations

9. 11-416904 Areas for Contractor's Use

10. 11-416901 Alignments and Profiles."

In the Special Provisions, Section 4-1.07 is added as attached.

In the Special Provisions, Section 10-3, "TEMPORARY RESIDENT ENGINEER'’S OFFICE," is added as
attached.

In the Special Provisions, Section 12-4.05B, "Chart B5," is added as attached.

In the Special Provisions, Section 12-4.05J4, "Payment," the first paragraph is replaced as follows:
"Providing the roadway service patrol is change order work."

In the Special Provisions, Section 19-2.03A is added as attached.

In the Special Provisions, Section 40-1.01C(8) is added as attached.

In the Special Provisions, Section 40-1.02B(3) is added as attached.

In the Special Provisions, Section 40-1.02B(5) is added as attached.

The Information Handout "Stockpile Locations, Areas for Contractor's Use and Alignments and Profiles" are
added as attached.

In the Bid book, in the "Bid Item List," Iltems 10, 11, 17, 35, 40, and 42 are replaced.
In the Bid book, in the "Bid Item List," ltems 92 and 93 are added.
In the Bid book, in the "Bid Item List," ltems 8 and 91 are deleted.

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”
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To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://www.dot.ca.gov/hg/esc/oelelectronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, attachments and the modified wage rates are available for the Contractors'
download on the Web site:

http://www.dot.ca.gov/hglesc/oe/project_ads_addenda/11/11-416904

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

URIE BERMAN

District Director

Sipcerefy,

Attachments

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”



Replace the 1st paragraph in section 4-1.07A with:
A committee has been established by the Department to review value engineering change proposals.

The committee is composed of civil engineers registered in the state..

Replace the 2nd paragraph in section 4-1.07B with:
Before preparing the VECP, meet with the Engineer and if you request, meet with the Committee to discuss:

Proposal concept

Permit issues

Impact on other projects

Project impacts, including traffic, schedule, and later stages
Peer reviews

Overall proposals merit

Review times required by the Department and other agencies
Overall construction duration

Overall reduction in project risks
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Replace "Reserved" in section 10-3 with:
10-3 TEMPORARY RESIDENT ENGINEER'S OFFICE
10-3.01 GENERAL
10-3.01A Governing Laws
Comply with applicable federal, state, county, municipal and local utility laws, rules, and regulations for temporary

facilities. Nothing in these contract documents may be construed to permit work not conforming to such codes
and regulations.

10-3.01B Lease or Rental of Space Agreement
Not used.

10-3.01C Preparation of Site

Provide the RE office for the duration of the project and locate the RE office within the project limits. Install and
maintain a weatherproof RE office at a location approved by the Engineer. The RE office will remain on-site until
released by the Engineer.

10-3.01D Drawings, Data, and Schedule of Values

Within 10 days after contract approval, submit drawings and data to describe details of the RE office. Provide a
schedule of values of the RE office as required by this section. The Engineer will review and either approve or
reject the drawings and data within 5 days. If rejected, complete the subsequent submittal and review, each within
2 days. The drawings and data, and the schedule of values as required by this section will be approved within 15
days of contract approval. Upon approval of the drawings, data, and schedule of values, deliver, set up, and
install the RE office within 20 days of contract approval.

Consult with the Engineer prior to preparing the drawings and data submittals. The drawings and data submittals
consist of at minimum the following:

1. Data that completely describes the equipment, machines, and furnishings.

2 Location of RE office, layout of office space and conference room, and manufacturer, model humber,
and description of the RE office. The drawings must include layouts for lighting, parking, entrances,
listing of all furnishings and equipment, locations of electrical receptacles, and a delivery schedule for
the facilities.

10-3.01E Utility Connections

Provide utility connections for heating and cooling, electrical power, and telephone lines as specified in this
section for the RE office. Connect and maintain electricity and telephones, and provide water, sewage disposal,
propane, and a dial-up internet connection for all computers. Electrical service equipment must be rated 100A
minimum to provide power for all electrical equipment within and on the trailer. Comply with all requirements of
"Utility Connections" of these special provisions regarding arrangements, permits, licenses, charges, fees and
costs for temporary utility connections and extensions.

Provide a weatherhead and raceway for service conductors used for overhead electrical service, and a
combination service entrance panel mounted on the exterior of the office to supply all the loads within and on the
office. The combination service panel must include a location for the meter, a main disconnect switch and a
distribution panelboard.
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Provide a weatherhead and raceway for overhead telephone service to a demarcation box mounted on the
exterior of the trailer to connect to phone lines inside. The demarcation box must be composed of a metal
enclosure with insulated backboard. Pay connection and monthly utility charges and do not disconnect utilities
without 7-day advance notification to the Engineer.

Make all arrangements, and obtain all permits and licenses required for the extension of and connection to each
utility service applicable to this project, furnish all labor and materials necessary for such extensions which are not
performed or provided by the utility, and furnish and install any intermediate equipment required by the serving
utilities.

10-3.01F Structure

Provide the RE office with a minimum ceiling height of 7.5 feet and a minimum 160 square feet of floor space,
screened weatherproof windows with window treatment, and lockable doors with at least four sets of keys.
Distribute four sets of keys to the Engineer. Equip each window with interior shades, curtains or blinds, with a
minimum area of 8 square feet, and with ability to open and close to provide adequate ventilation.

Provide the RE office with at least 2 personal office spaces, . Raised entrances, at least 3 feet wide, and all exits,
except for the ramp exit, must have stairs. Provide a landing of minimum 3 feet by 3 feet in dimension at each
doorway with integral railings with steps or ramp. Tie down the RE office to prevent damage or overturning.
Securely support the tie-down with adequate blocking to provide a foundation and to prevent settlement. Provide
a photocell and motion-sensor activated exterior light at each entrance. Install and maintain an electronic security
system that will respond to any breach of exterior doors and windows with an on-site alarm.

10-3.01G Temporary Sanitary Facilities

Provide adequate toilet conveniences, washing facilities, and drinking water for the use of Department
employees. Drinking water must be potable, and drinking water facilities must be clean and sanitary. Refill when
tank is down to 1/4 full. Provide self-contained water storage tank with fresh, potable water as required. Conform
work to the California Plumbing Code, California Code of Regulations, Title 24, Part 5.

Office sewage must be self-contained in a holding tank. Empty and clean the holding tank once every three days.

The rest room must contain suitable on-site sanitary facilities meeting all Federal, State, and local health
department requirements, must be maintained clean and sanitary, and in good working condition. Stock the rest
room with lavatory and sanitary supplies at all times during the contract period. The rest room must have a toilet,
lavatory with hot and cold water, toilet paper holder, paper towel dispenser and paper toweling, mirror, soap
dispenser, lighting, and mechanical ventilation. At completion of the work, disinfect all sanitary facilities.

10-3.01H Equipment and Furnishings
Provide equipment and furnishings in good working condition for the office as follows:

1. Two desks with minimum working surface 42 x 30 inches each and three non-folding chairs with
upholstered seats and backs and on rollers.

2. One desk with minimum working surface 42 x 30 inches with height adjustment of 23 to 30 inches for
computer use.

3. Same number of phones as desks. One phone at minimum will have a speakerphone and answering
machine.

4, One plan rack capable of holding full-size drawings.

B, One bookcase with the following minimum dimensions: 4 feet in width, 6 feet in height, and 1 foot in
depth. Anchor the units to a wall in order to prevent overturning.
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One 8 cubic foot, minimum, refrigerator with a freezer unit.

One microwave oven (700 watt minimum).

Two wastebaskets large enough for weekly pick-up service.

One whiteboard, erasable felt marker type, 30 by 48 inches, minimum size.

One metal filing cabinet, five drawer legal size, minimum 27 inches deep, with enamel finish.
Place at least one fire extinguisher with a minimum underwriter's laboratory rating of 4A60BC in an
easily accessible location, as approved by the Engineer.

S20oeNo
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Provide communication equipment and office machines in good working condition as follows:

-

Furnish electrical equipment with surge protection.

2. One facsimile machine, plain-paper type with paper.

3. One dry process photocopying machine with 11 by 17 inch copy features capable of reproducing prints
from nontransparent master sheets, as black or blue lines on white paper, with reproduction paper,
activating agent, and power source.

Apply a prime coat and two coats of white enamel paint to interior walls and ceilings unless otherwise approved.
Furnishings may be of manufacturer's standard color or be painted as specified for walls and ceilings. Conform
the materials used in construction of temporary facilities in accordance with applicable building codes. No
materials must be used that give off noxious chemical odors such as formaldehyde or chlorine.

10-3.011 Enclosure

Provide security chain link fencing to establish the RE office enclosure. Security chain link fencing must be a
minimum & feet high, with one drive-through gate. The gate must be a minimum of 12 feet wide and 6 feet high,
with one walk-through gate, a minimum 4 feet wide, and locks with four sets of keys. Set the gates at easily
accessible locations, as approved by the Engineer. Place aggregate base type 2 to completely cover the parking
area. Place the fence at least 40 feet from the office front where entrances are located and at least 10 feet from
the other sides of the RE office. The fenced area enclosure must provide for parking up to ten vehicles with
sufficient space for turnaround within the parking facility when parked vehicles are present.

10-3.01J Heating and Lighting

Size the heating to provide a minimum 70 degree Fahrenheit inside temperature at the 2 1/2 percentile design
temperature. Provide a distribution system sufficient for uniform heating. Provide mechanical-type ventilation,
sufficient for comfort during the change between heating and cooling seasons. The air-conditioning system must
be sufficient to provide a 76 degree Fahrenheit inside temperature at the 2 1/2 percentile design temperature.
Provide electrical energy for power and lighting. Electric lighting, with non-glare luminaries, must provide a
minimum of 75 foot-candles of illumination at desk height level. Provide each room with a minimum of two duplex
outlets. Connect and disconnect utilities in accordance with local codes and industry standards.

10-3.01K Maintenance

Maintain adequate operation and supplies of all equipment in the office, including the facsimile machine, the
photocopying machine, the microwave oven, the refrigerator, and the generator providing back-up electrical
power. Furnish bottled drinking water with a dispenser capable of delivering hot and cold water. Supply landscape
maintenance once per month, as approved by the Engineer, and janitorial service once every three working days
for the duration of the project, including cleanup, trash removal, and supply of paper towels, toilet paper, and
soap.10-3.01K Office Release and Contract Acceptance
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The RE office, including furnishings and utility connections, must be removed and will become the Contractor's
property within 30 days after project completion, except removal of the RE office, or when otherwise released by
the Engineer. After removal of the RE office, restore the site to its original or an improved condition, including
finish grading to smooth and properly draining contours. Clean the site of all trash, recyclables, and green waste.
Notify the Engineer at least 7 days in advance of the start of removal of the RE office. Acceptance of the contract
will be made after removal of the RE office and restoration of the facilities site to their original or to an improved
condition.

10-3.01L Schedule of values

Include a schedule of costs prior to installation of the RE office which itemizes the contract item price for "RE
office”. Use the line items provided in this section as the basis for applying values for the schedule of values and
be responsible for the accuracy of the values used in the schedule of values. Partial payment for this contract
item will not be made until the RE office schedule of values is approved by the Engineer. Line items indicated in
the schedule of values in this section with a specified estimated quantity are minimum requirements. Incorporate
minimum requirements with Contractor designated values into the schedule of values for line items indicated in
the schedule of values. The sum of values for the line items of work listed in the schedule of values must be equal
to the contract lump sum price bid for "RE office". Include overhead and profit in the individual line items listed in
the schedule of values.
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RE OFFICE SCHEDULE OF VALUES

Contract no. 11-416904

The approved schedule of values will be used to determine partial payments during the progress of the work and

Estimated
Unit description Unit quantity Value Amount
Lease or Rental of Space Agreement LS
Preparation of Site LS
Drawings, Data, and Schedule of Values LS
Utility Connections LS
Structure LS
Temporary Sanitary Facilities LS
Equipment and Furnishings LS
Enclosure LS
Heating and Lighting LS
Maintenance LS
Office Release and Removal LS
Total

as the basis for calculating the adjustment in compensation for the item of "RE office” due to increases or

decreases of work required by this section as ordered by the Engineer. When an ordered change increases or
decreases the work involved in an approved schedule of values item, the adjustment in compensation will be
determined in the same manner specified for increases and decreases in the quantity of a contract item of work in
conformance with the provisions in Section 9-1.06, "Changed Quantity Payment Adjustments," of the Standard
Specifications. If an ordered change requires a new item which is not on the approved schedule of values, the
adjustment in compensation will be determined in the same manner specified for extra work in conformance with
Section 9-1.04, "Force Account,” of the Standard Specifications.
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10-3.01M Payment

The costs incurred by the Contractor for the extensions of utilities beyond the limits of the RE office enclosure, as
defined in this section, and in furnishing and installing any intermediate equipment required by the serving utilities,
will be paid for as extra work as provided in Section 9-1.04, "Force Account," of the Standard Specifications.

The Engineer makes an adjustment in compensation in conformance with the provisions in Section 9-1.15, "Work-
Character Changes," of the Standard Specifications for any additional work required to meet requirements of a
lease or rental of space agreement.

No adjustment in compensation will be made for ordered changes to correct work resulting from the Contractor's
own activities or negligence.

Any extraordinary damage to the RE office attributed to State activities during the course of the project will be
repaired by the Contractor and compensated as extra work in accordance with Section 9-1.04, "Force Account,”
of the Standard Specifications. No extra payment will be made for systems and equipment maintenance or
supplies, repairs or replacement, or for damages incurred as a result of vandalism, theft, or other criminal
activities.
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Chart no. B5
Freeway/Expressway Lane Requirements

County: IMP Route/Direction: 8/EB/WB PM: R83.10-R90.00
Closure limits: 0.72 Mi. west of Ogilby Rd. OC to 0.74 Mi. west of Jct. Rte. 186

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 2324

Mon-|S|S|S[S|S|S|[S|S|S|S|S|S|S|S|S|S|{S|S|S|[S|S|S|S]|S
Thu
Fri |[S|S|S|[S|S|S|S|S|S|S|[S|S|S|[Ss|Ss|S|S|Ss|S|S|[S|S|S|S
Sat [S|S|S|[S|S|S|S|[S|S|S|[S|S|S|[S|S|S|S|S|S|S|[S|S|S|S
Sun [S|S|S|[S|S|S|S|[S|S|S|[S|S|S|[s|S|S|S|S|S|S|[S|S|S|S
Legend:

S | No lane closure allowed, shoulder may be closed

REMARKS:

This chart shall be used for delivery of stockpile material only.
Maximum length of shoulder closure shall not exceed half mile.
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Add to Section 19-2.03A:

From the removed PCC, CTB and AC, process 6,000 CY of aggregate base class 2. Processed Class 2 AB must
be stockpiled as shown on the plans. Class 2 AB must meet the requirements in section 26, except sections 26-
1.3B, 26-1.03C, 26-1.03D do not apply.

Removed PCC, CTB, and AC not used as a source for other materials in the project must be crushed and
processed into embankment material. Processed materials must be stockpiled as shown on the plans. Processed
material must meet the following gradation requirements when tested under California Test 202:

Gradation
Sieve size Operating range Contract
compliance
3/4" 100 87-100
172" : -
3/8" - -
No. 4 30-60 55.65
No. 200 210 015

If the processed into embankment material gradation does not comply with contract compliance requirements, re-
processed the embankment material to meet gradation or request a payment deduction. If your request is
authorized, $2.00/cu yd is deducted from the roadway excavation.

The relative compaction in section 19-5 does not apply to processed embankment material stockpiles.

Stockpile areas must be clear of weeds, grass, and debris.
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Replace reserved section 40-1.01C(8) with:

40-1.01C(8) Reclaimed Concrete Aggregate Working plan

Submit a Reclaimed Concrete Aggregate (RCA) working plan to the Engineer at least 45 days prior to demolition
of existing concrete to be used for RCA. Allow 20 days for review. RCA working plan must include:

1.

2.
3

4.

5.

Procedures to be used for demolition, process, preparation of aggregate, mixing and placement of
concrete with RCA

QC plan including the tests and their frequency

Provisions and contingency plan for maintaining consistent properties, including Specific Gravity,
moisture content, and absorption within the specified limits

Provisions and methods of excluding deleterious material including but not limited to Asphalt overlay

and Spall repair materials
Provisions to mitigate any materials related distress observed in the existing pavement

Submit the results of RCA testing with your mix design and during production. Your mix design must include the
percent of RCA, if used.

Submit the stockpile moisture readings three times a day during production.

CONTRACT NO. 11-416904
ADDED PER ADDENDUM NO. 1 DATED NOVEMBER 9, 2014



Add to section 40-1.02B(3):
Coarse aggregate must consist of gravel, crushed gravel, crushed rock, reclaimed aggregate, crushed air-cooled
iron blast furnace slag, RCA, or a combination of these.

Coarse aggregate may have a maximum of 20% by weight of RCA. The source of RCA must be from the existing
concrete pavement within the approved construction area of this project.

CONTRACT NO. 11-416904
ADDED PER ADDENDUM NO. 1 DATED NOVEMBER 9, 2014



Replace reserved section 40-1.02B(5) with:
40-1.02B(5) Reclaimed Concrete Aggregate

Process the pavement to remove steel, soil and other contaminant material from concrete. Use necessary
crushing, screening, washing and beneficiation methods to remove all fines, organic impurities, and dust and
produce coarse aggregate with consistent quality and properties.

Process RCA to prepare coarse aggregate that meets gradation specified in section 90-1.02C(4)(b) except RCA
must have less than 3 percent passing No. 4 sieve.

Perform the following tests on RCA prior to mix qualification and every 6,000 Tons of RCA production thereafter
using AMRL or a Caltrans certified lab.

RCA Testing
Test

LA Abrasion California Test 211
Cleanness Value California Test 227
Flat and Elongated ASTM D4791
Chloride Content California Test 404
Soundness California Test 214
Specific Gravity ASTM D1475
Deleterious Substances ASTM C295/C295M
Absorption California Test 206 and 207

Do not use RCA as a source for fine aggregate.

Maintain RCA moisture above SSD for a minimum of 12 hours before batching.
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BID ITEM LIST

11-416904
ltem | Item Item Description Unit of Estimated Unit Price ltem Total
No. [Code Measure | Quantity
1 070030 |LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
2 080050 |PROGRESS SCHEDULE (CRITICAL PATH |[LS LUMP SUM | LUMP SUM
METHQD)
3 090100 | TIME-RELATED OVERHEAD (WDAY) WDAY 365
4 120090 | CONSTRUCTION AREA SIGNS LS LUMP SUM [LUMP SUM
5 120100 | TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM
6 120120 | TYPE Ill BARRICADE EA 39
7 120199 | TRAFFIC PLASTIC DRUM EA 390
8 BLANK
9 128651 | PORTABLE CHANGEABLE MESSAGE EA 12
SIGN (EA)
10 129000 | TEMPORARY RAILING (TYPE K) LF 104,000
1 129100 | TEMPORARY CRASH CUSHION MODULE | EA 490
12 130100 | JOB SITE MANAGEMENT LS LUMP SUM | LUMP SUM
13 130300 |PREPARE STORM WATER POLLUTION LS LUMP SUM [ LUMP SUM
PREVENTION PLAN
14 130330 | STORM WATER ANNUAL REPORT EA 3 2,000.00 6,000.00
15 130620 | TEMPORARY DRAINAGE INLET EA 39
PROTECTION
16 130640 | TEMPORARY FIBER ROLL LF 70,200
17 130710 | TEMPORARY CONSTRUCTION EA 12
ENTRANCE
18 130730 | STREET SWEEPING LS LUMP SUM | LUMP SUM
19 130900 | TEMPORARY CONCRETE WASHOUT LS LUMP SUM | LUMP SUM
20 141101 | REMOVE YELLOW PAINTED TRAFFIC LF 8,570

STRIPE (HAZARDOUS WASTE)

3
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BID ITEM LIST

11-416904

Item | Item Item Description Unit of Estimated Unit Price Iltem Total
No. |Code Measure | Quantity
21 141120 | TREATED WOOD WASTE LB 17,700
22 150310 | RAPID SETTING CONCRETE (PATCH) CF 6
23 150661 | REMOVE GUARDRAIL LF 1,770
24 150711 | REMOVE PAINTED TRAFFIC STRIPE LF 208,000
25 150768 | REMOVE ASPHALT CONCRETE CY 9,050

PAVEMENT (CY)
26 150814 | REMOVE DOWNDRAIN (EA) EA 13
27 150859 | REMOVE ASPHALT CONCRETE EA 8

OVERSIDE DRAIN
28 152320 |RESET ROADSIDE SIGN EA 130
29 153103 | COLD PLANE ASPHALT CONCRETE SQYD 980

PAVEMENT
30 153223 | REMOVE UNSOUND CONCRETE CF 6
31 155231 | CULVERT SLURRY-CEMENT BACKFILL (34 120
32 156576 | REMOVE METAL RAILING LF 130
33 170101 | DEVELOP WATER SUPPLY LS LUMP SUM | LUMP SUM
34 180106 | DUST PALLIATIVE LS LUMP SUM |LUMP SUM
35 190101 | ROADWAY EXCAVATION CcYy 181,000
36 [250401 |[CLASS 4 AGGREGATE SUBBASE cYy 390
37 260203 | CLASS 2 AGGREGATE BASE (CY) cY 33,900
38 280000 |LEAN CONCRETE BASE CY 1,080
39 374002 | ASPHALTIC EMULSION (FOG SEAL COAT) | TON 7
40 390132 |HOT MIX ASPHALT (TYPE A) TON 79,900

4
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BID ITEM LIST

11-416904

ltem [ ltem ltem Description Unit of Estimated Unit Price ltem Total

No. |Code Measure | Quantity

41 390136 | MINOR HOT MIX ASPHALT TON 740

42 390137 [ RUBBERIZED HOT MIX ASPHALT (GAP TON 4,280
GRADED)

43 394074 |PLACE HOT MIX ASPHALT DIKE (TYPE C) | LF 130

44 394076 | PLACE HOT MIX ASPHALT DIKE (TYPE E) |LF 19,500

45 394077 | PLACE HOT MIX ASPHALT DIKE (TYPE F) |LF 88

46 394090 | PLACE HOT MIX ASPHALT SQYD 110
(MISCELLANEOUS AREA)

47 397005 | TACK COAT TON 11

48 400050 | CONTINUOUSLY REINFORCED CcYy 90,000
CONCRETE PAVEMENT

49 401083 | SHOULDER RUMBLE STRIP (CONCRETE |STA 1,340
PAVEMENT, GROUND-IN INDENTATIONS)

50 414202 | JOINT SEAL (PREFORMED LF 141,000
COMPRESSION)

51 510081 | AGGREGATE BASE (APPROACH SLAB) cY 70

52 510087 | STRUCTURAL CONCRETE, APPROACH CY 687
SLAB (TYPE R)

53 510502 | MINOR CONCRETE (MINOR STRUCTURE) | CY 12

(F)

54 510800 | PAVING NOTCH EXTENSION CF 185

55 519081 | JOINT SEAL (MR 1/2") LF 250

56 519091 | JOINT SEAL (MR 1 1/2") LF 172

57 519100 | JOINT SEAL (MR 2") LF 450

58 519101 | JOINT SEAL (TYPE A) LF 440

59 029992 | TEMPORARY 8" CORRUGATED HIGH LF 1,390
DENSITY POLYETHYLENE PIPE CONDUIT

60 690112 | 12" CORRUGATED STEEL PIPE LF 400

DOWNDRAIN (.079" THICK)

5
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BID ITEM LIST

11-416904

ltem | ltem Item Description Unit of Estimated Unit Price Item Total

No. |Code Measure | Quantity

81 846009 | 8" THERMOPLASTIC TRAFFIC STRIPE LF 4,780
(ENHANCED WET NIGHT VISIBILITY)

82 029994 |6" THERMOPLASTIC TRAFFIC STRIPE LF 71,900
(ENHANCED WET NIGHT VISIBILITY)
(BROKEN 36-12)

83 850101 | PAVEMENT MARKER (NON-REFLECTIVE) | EA 13,100

84 850111 | PAVEMENT MARKER EA 11,600
(RETROREFLECTIVE)

85 860090 | MAINTAINING EXISTING TRAFFIC LS LUMP SUM [ LUMP SUM
MANAGEMENT SYSTEM ELEMENTS
DURING CONSTRUCTION

86 860401 | LIGHTING LS LUMP SUM | LUMP SUM

87 860551 |LIGHTING AND SIGN ILLUMINATION LS LUMP SUM |LUMP SUM
(LOCATION 1)

88 860552 | LIGHTING AND SIGN ILLUMINATION LS LUMP SUM | LUMP SUM
(LOCATION 2)

89 860931 | TRAFFIC MONITORING STATION LS LUMP SUM [ LUMP SUM
(LOCATION 1)

a0 860932 | TRAFFIC MONITORING STATION LS LUMP SUM | LUMP SUM
(LOCATION 2)

91 BLANK

92 030321 | TEMPORARY RESIDENT ENGINEER'S LS LUMP SUM | LUMP SUM
OFFICE

93 999990 | MOBILIZATION LS LUMP SUM | LUMP SUM

TOTAL BID: $
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